

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a - CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines

CIVIL WORKS BID-OUT

Municipality of Capas

4th Quarter, CY 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		Construction of Access Road	804,542.00	Brgy. Cubcub	Arrowhead Construction	Mr. Antonio De Jesus Sto. Tomas, Pamp.	801,517.00	October 3, 2022	30 c.d.
2		Construction of Access Road	1,804,444.00	Brgy. Cutcut I	Arrowhead Construction	Mr. Antonio De Jesus Sto. Tomas, Pamp.	1,801,982.00	October 3, 2022	45 c.d.
3		Construction of Access Road	2,385,499.00	Sitio Kasulukan, Brgy. Aranguren	Arrowhead Construction	Mr. Antonio De Jesus Sto. Tomas, Pamp.	2,381,920.00	October 3, 2022	45 c.d.
4		Construction of Access Road	2,104,532.00	Sitio Lote, Brgy. Lawy	Arrowhead Construction	Mr. Antonio De Jesus Sto. Tomas, Pamp.	2,101,124.00	October 3, 2022	45 c.d.
5		Construction of Road	3,461,900.00	Brgy. Sto. Domingo II	Arrowhead Construction	Mr. Antonio De Jesus Sto. Tomas, Pamp.	3,457,000.00	October 3, 2022	45 c.d.
6		Construction of Road	599,097.00	Brgy. Estrada	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	596,690.00	October 5, 2022	30 c.d.
7		Construction of Drainage	1,128,415.00	Brgy. Talaga	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	1,095,400.00	October 5, 2022	45 c.d.
8		Construction of RHU I (Phase IV)	4,656,970.00	Capas Plazuela, Brgy. Sto. Rosario	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	4,651,375.00	October 5, 2022	50 c.d.
9		Improvement of Multi-Purpose Building	1,000,000.00	Brgy. Cutcut I	DMGR Builders	Mr. Gerome Rentiquiano Gerona, Tarlac	994,860.00	November 3, 2022	30 c.d.
10		Construction of Additional Offices	3,676,475.00	Municipal Compound	P.G. Elea Const. and Concrete Products	Concepcion, Tarlac	3,671,117.00	November 3, 2022	3 months

11		Construction of RHU II (Phase II)	3,064,292.00	Brgy. O'Donnell	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	3,059,793.00	November 17, 2022	50 c.d.
12		Construction of Multi- Purpose Facility	660,879.00	Brgy.Sta. Juliana	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	656,800.00	November 29, 2022	40 c.d.
13		Proposed Material Recovery Facility	500,000.00	Brgy Sta. Rita	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	497,998.00	December 7, 2022	30 c.d.
14		Construction of Local Road	5,000,000.00	Sitio San Jose, Brgy. Cutcut I	Lamasia Builders and Supply Corp.	Mr. Justin Edward Asiaten, Tarlac City	4,995,413.00	December 12, 2022	50 c.d.
15		Construction of Capas Welcome Signage	1,500,000.00	Brgy. Cutcut I	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	1,495,712.00	December 19, 2022	45 c.d.
16		Construction of Drainage	4,000,000.00	Brgy. O'Donnell	Citon Builders and Supplies Corp.	Ms. Lesly Maniulit CFSP	3,994,429.00	December 20, 2022	75 c.d.
17		Construction of Drainage	1,144,000.00	Brgy. Cutcut II	ZNER Construction and Trading	Mr. Kelvin Renz Nucup	1,138,498.00	December 20, 2022	45 c.d.

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

ROSIE S. MANALO
BAC Secretariat Head

ATTY. VAN OLIVER V. MEMPIN
BAC Chairperson

