

CONTRACT AGREEMENT

THIS AGREEMENT, made this 12th day of September 2023 between **MUNICIPALITY OF CAPAS** (hereinafter called the "Entity") and **DMGR BUILDERS**, owned by Engr. Gerome Rentiquiano: with office address at Brgy. Dicolor, Gerona, Tarlac (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **Improvement of Covered Court (Perimeter Fence) at Brgy. Cutcut I, Capas, Tarlac** (hereinafter called "the Works") and the Entity has accepted the Bid for **Four hundred ninety-seven thousand five hundred fifty-eight pesos (Php 497,558.00)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, the whole WORKS in this PROJECT as covered this CONTRACT shall be completed within **thirty (30) calendar days** in accordance with the provision of the bid documents.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **Four hundred ninety-seven thousand five hundred fifty-eight pesos (Php 497,558.00)** or such other sums as may be ascertained, *R.L.D. Gabriel Builders* agrees to **Improvement of Covered Court (Perimeter Fence) at Brgy. Cutcut I, Capas, Tarlac** in accordance with his/her/its Bid.

4. The *MUNICIPALITY OF CAPAS* agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


HON. ROSELLER B. RODRIGUEZ

Municipal Mayor

for:

MUNICIPALITY OF CAPAS


GEROME R. RENTIQUIANO

Owner

for:

DMGR BUILDERS

ACKNOWLEDGEMENT


BEFORE ME, a Notary Public for and in the above jurisdiction, this *12th* day of *September 2023*, personally appeared:

Name of Parties	Valid ID No.	Issued at/on
ROSELLER B. RODRIGUEZ	IBP ID No.: 41013	Tarlac Chapter
GEROME R. RENTIQUIANO	PRC ID. NO 0103624	Manila

Known to me and to me known to be the same persons who executed the contract agreement and acknowledged before me that the same is their free and voluntary act and deed, as well as those of the government entities herein represented.

WITNESS MY HAND AND NOTARIAL SEAL on this *12th* day of *Sept. 2023* at *Capas, Tarlac*, Philippines.

Doc. No.: 372
Page No.: 75
Book No.: 04
Series of 2023


ATTY. ALLEN FRANZ T. DAVID
NOTARY PUBLIC
Notarial Commission No. NP-30
Until November 10, 2024
PTR No. 4489754L/01-03-23/Capas, Tarlac
IBP No. 254363/12-28-22/Tarlac Chapter
Roll No. 79167; Book 34; Page 34
MCLE Compliance (Admitted in the Philippine Bar last May 16, 2022)
McArthur Highway, Sto. Domingo II, Capas, Tarlac.